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1. PURPOSE  

The purpose of this Work Assignment is to provide: (1) a full range of 
administrative and logistical support services for the conduct of Federal Advisory 
Committee meetings, conferences, and teleconferences related to the Charter of the 
Science Advisor's Human Studies Review Board (HSRB) and (2) administrative 
activities required for minutes and reports prepared by the HSRB. 

The Contractor's activities will not require special expertise in the technical 
matters discussed by the Board, but the Contractor should possess the practical 
knowledge, experience, and skills commonly used in facilitating such highly complex 
meetings with high-level Agency officials and technical experts. 
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Meetings of the HSRB will be held in Washington DC or the immediate area, and 
preferably close to a Metro station so that a large number of Agency staff involved with 
each meeting can easily attend and participate. Three of the four meetings are expected 
to be held at the EPA Potomac Yard Conference Center in Arlington, VA or an alternate 
nearby location. One of the four meetings may be held outside of the metropolitan 
Washington, DC area. 

It is anticipated that approximately 4 reports will be generated by the HSRB each 
year. In addition, minutes from each face-to-face and teleconference meetings will be 
generated requiring Contractor support. 

2. BACKGROUND  

The function of the HSRB is to provide advice, information, and 
recommendations on issues related to scientific and ethical aspects of human subjects 
research. The major objectives are to provide advice and recommendations on: (a) 
research proposals and protocols; (b) reports of completed research with human subjects; 
and (c) how to strengthen EPA programs for protection of human subjects of research. 
For more information on the HSRB, go to http://epa.gov/osa/.  

3. PERFORMANCE WORK STATEMENT 

This Performance Work Statement (PWS) describes EPA's requirements 
regarding services to be rendered by the Contractor for HSRB meetings and conference 
support. The Contractor shall, at the direction of the EPA WA COR, provide necessary 
administrative resources for HSRB meetings. This support includes but is not limited to: 
pre-meeting communication and logistical support, contract and pay for a local hotel 
meeting space and work room for each meeting, provide and distribute copies of all 
materials needed to support the meeting, provide administrative support at the meeting, 
and prepare summary minutes of meetings/teleconferences. 

The Contractor shall provide copying and express shipping of meeting materials 
and documents, presentation materials at the meeting, and public comments to HSRB 
members and to the EPA WA COR at: Environmental Protection Agency, Human 
Studies Review Board, Office of the Science Advisor, 1200 Pennsylvania Ave. NW, 
Washington DC, 20460. 

4. TASKS  

Contractor support shall be needed for up to four (4) HSRB face-to-face meetings 
and post meeting support. The timeframe for these meeting are: January, April, June, and 
October 2011. In addition, Contractor support may be needed for up to four (4) public 
teleconference and post teleconference support. One of the 2011 HSRB meetings may be 
held at an alternate location outside the metropolitan Washington, DC area. The EPA 
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WA COR will provide the meeting and teleconference support dates via written technical 
direction. 

All activities referred to under each of the following tasks shall be provided 
for each meeting. 

Task 1 - Prepare Work plan and Cost Estimate 

The Contractor shall communicate with the EPA WA COR to further define the 
scope of work for this work assignment. The Contractor shall also prepare a schedule for 
deliverables to ensure all materials are properly reviewed, approved, and disseminated. 

Task 2 - Coordinate Meeting Facility Arrangements 

For each of the meetings, with meeting dates provided by the EPA WA COR, the 
Contractor shall coordinate meeting arrangements with EPA's Potomac Yard facility 
staff, including the conference center manager, security, audiovisual (AV) support, and 
other personnel as needed. The EPA WA COR will notify the Contractor if the Potomac 
Yard Facility is not available within enough time to conduct a search for facilities with 
meeting rooms that will comfortably accommodate 100 to 150 participants for each 
meeting. The meeting rooms shall be arranged theater style with a head table for 
approximately 36 people. In addition to the main conference room, the Contractor shall 
arrange for a smaller work room, available at 2:00 p.m. the afternoon prior to the 
convening of the meeting. This work room should contain a working table, 20 chairs and 
a separate work area for a computer setup. The work room should also contain a copying 
machine, as needed. The Contractor shall also develop a check-in list consisting of the 
Board members, Board consultants, and contractor staff to be utilized at the EPA security 
desk. The Contractor shall submit the meeting setup specifications, floor plans and 
security list to the appropriate facility personnel and shall confirm receipt. 

The EPA WA COR shall provide the contractor the contact person(s) and the 
telephone numbers within the government facility (Potomac Yard facility) to arrange and 
finalize room setup, along with arranging for the proper audiovisual equipment and 
services of an audio visual services technician. 

The EPA WA COR will provide the contractor items that will need to be rented 
for meetings being held for the Human Studies Review Board, and meetings that will be 
identified by the EPA WA COR. These items could include but not limited to, water 
pitchers, structures for posters, banners and displays. 

The Contractor shall arrange for rentals necessary for exhibits related to the 
HSRB or EPA's Program in Human Research Ethics (PHRE). Rentals may include, but 
are not limited to, structures for posters, banners and displays, lighting/electrical services, 
carpeting, tables and chairs. The EPA WA COR will provide the Contractor with details 
regarding the meeting dates, location, and necessary rental items. 
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Task 3 — Audiovisual Equipment and Recording the Meetings. 

The Contractor shall make all arrangements to have the sessions recorded and 
provide the EPA WA COR with 2 (two) complete sets of CD-ROMs within three 
business days after the meeting. 

The Contractor shall coordinate the meeting room setup and audiovisual needs with 
the meeting facility/hotel. Audiovisual equipment to be provided in each meeting session 
may include the following: 

o 1 CD recorders and CD-Rs 
o 1 screen (12' x 12') 
o 12 table microphones, or one microphone per 3 people 
o 1 audio mixer 
o Power cords, one per 3 people 
o Services of an AV technician during the meeting 
o LCD projector and laptop computer 
o Overhead projector 
o Speakerphone hook-up into sound system for teleconferencing 
o High Speed Internet Connection 

Task 4 - Hotel Sleeping Rooms 

The Contractor shall arrange a block of sleeping rooms for the HSRB Board 
Members' and staff, with arrival the night before the meeting starts and with a departure 
the last day of the meeting. The number of rooms will vary with each meeting; the 
number of rooms needed will be furnished by the EPA WA COR. Room rates will be 
obtained in accordance with Government Per Diem rates, if available. The Contractor 
shall provide a rooming list to the hotel, based on Board Members travel arrangements, 
and shall insure that Board Members confirm room reservations with a credit card 
guarantee. Board Members will pay for their rooms individually. 

Task 5 - Member Meeting Materials 

Prior to the meeting and at a time specified by the EPA WA COR, the Contractor 
shall prepare name badges, desk signs, agenda copies, copies of Board member lists, 
sign-in sheets and other documents required for the meeting. In addition, prior to the 
meeting and at a time specified by the EPA WA COR, the Contractor shall prepare a 
package for distribution to HSRB members. The package should include the meeting 
agenda, HSRB member list, background material needed for meeting/teleconference 
including Board charge, logistical information, and other materials as specified by the 
EPA WA COR. 

Upon receiving the final meeting agenda from the EPA WA COR, the Contractor 
shall format the agenda and submit the final version to the EPA WA COR. The 
Contractor shall also format the HSRB member/consultant bio-sketches and 

4 



member/consultant list and update them as needed. 

The Contractor shall provide the necessary meeting supplies, including name 
badge holders, tent cards, and pads of paper, pens and CDs. Prior to each meeting, the 
Contractor shall produce directional signs, HSRB member, speaker and staff name 
badges, and HSRB member and speaker tent cards. 

Task 6 — Meeting Room Preparation and Onsite Logistical Support 

The Contractor shall assure that the meeting room is set up by 7:30 a.m. on the 
meeting date as directed by the EPA WA COR; a diagram shall be provided by the 
Contractor as to set-up. The Contractor shall assure that the audio-visual equipment is set 
up and operational at all times during the meeting and assuring that the technician tapes 
two copies of proceedings. A copying machine should be set-up in the work room by 
2:00 pm the day before the meeting. The Contractor shall provide receptionist service 
during the course of the meeting to register attendees, provide agenda and member list, 
copy material, and provide typing assistance. The Contractor shall collect copies of all 
meeting presentation at the meeting and provide the EPA WA COR a list of all public 
presenters and affiliations at the end of the meeting. The Contractor shall make two 
copies of all presentations collected from meeting. One copy shall be prepared for 
inclusion into the docket with the appropriate page numbering and docket transmittal 
memo signed by the Agency HSRB Designated Federal Official (DFO). The second 
copy shall be set aside for inclusion in the HSRB staff office meeting files. 

Prior to the meeting and at a time specified by the EPA WA COR, the Contractor 
shall prepare name badges, desk signs, agenda copies, copies of Board member lists, 
sign-in sheets and other documents required for the meeting. 

For a typical meeting, the Contractor shall send staff people to the hotel on the 
day prior to the meeting to set up the breakout room, badges and placards for EPA 
review. The Contractor shall have people on site from the first morning of the meeting 
until the end of the meeting. At the end of the meeting and/or workgroup writing session, 
the Contractor shall pack up meeting materials. 

The Contractor shall deliver to the EPA WA COR any materials not distributed at 
the meeting or materials left behind by HSRB members within two working days after 
the meeting. 

Task 7 - Provide Meeting Transcripts 

Contractor shall provide onsite reporting services and produce a verbatim 
transcript of meeting proceedings. The Contractor shall arrange to have transcripts of the 
meeting provided to EPA within 7 business days of last day of the meeting. The 
Contractor shall arrange to submit 1 electronic copy of the transcript. 
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Task 8 - Summary of Meetings/Teleconferences Minutes 

The Contractor shall provide a technical note taker with the required background 
to take notes capturing the salient points of discussions and recommendations. The note 
taker shall be responsible for taking notes on the presentations, public comment periods, 
highlights of discussions, and the questions and answers surrounding discussions. The 
note taker shall take notes in the general session room (or via telephone for the 
teleconferences). The notes shall not be a verbatim transcript and note taking shall 
involve a reasonable attempt to capture contributor names. After each 
meeting/teleconference, the note taker shall review the notes and prepare the meeting 
minutes. The Contractor shall prepare and submit to the EPA WA COR and Designated 
Federal Official (DFO) draft minutes of the proceedings within 7 business days of the end 
of the meeting. The Contractor shall incorporate comments and changes to the minutes 
as directed by the EPA WA COR and submit final minutes within 5 working days of 
receiving EPA comments. The draft and final minutes shall be provided in electronic 
format (Word is the preferred software). 

Task 9 - Post-Meeting Task 

For the January, April, June, and October 2011 HSRB meetings, the contractor 
shall conduct the following post meeting tasks: 

Prepare final list of attendees and submit this list to EPA in electronic format. 
The list shall include names, organizations, addresses, phone numbers, and email 
addresses as provided by the attendees. 

Any material not distributed at the meeting shall be sent to the EPA WA COR. 
Any materials left behind by HSRB members shall be shipped to them via Federal 
Express within 2 business days after the meeting upon the EPA WA COR's request. 

Task 10 - Coordinate Travel Arrangements for HSRB Board Members and 
Consultants 

For the January, April, June, and October 2011 face-to-face HSRB meetings, the 
contractor shall conduct the following travel coordination support for sixteen (16 +) 
HSRB Board Members and Consultants. The Contractor shall make all airfare 
arrangements using GovTrip, and shall complete the travel authorization, travel vouchers 
and travel expense reimbursement paperwork using GovTrip. All airfare reimbursement 
costs associated with the Board Members and Consultants' travel will be incurred directly 
by EPA. 

Task 11 — Develop Graphics for Meetings and Conferences. 

The Contractor shall design graphics and outreach materials, including but not 
limited to presentations, exhibit panels, handouts and brochures, related to the HSRB or 
EPA's Program in Human Research Ethics (PHRE). The contractor shall work with the 
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EPA WA COR to establish the appropriate product type, size and content. The 
Contractor shall provide printing of all the final products. 

Task 12 — Exhibit Support 

For the Public Responsibility in Medicine and Research (PRIM&R) Advancing Ethical 
Research Conference to be held December 6-8, 2010 in San Diego, CA, the contractor 
shall provide local onsite logistical support to assist with exhibit setup on December 5, 
and if needed to assist with exhibit tear-down on December 8. 
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5. SCHEDULE OF DELIVERABLES 
Product Due Date 

Task 1 
Work Plan 

15 calendar days after receipt of work assignment 

Task 2 
Reserve meeting site 
Rental Order Arrangements 

At least 6 months prior to meeting 
2 weeks prior to each face to face meeting 

Task 3 
Order AudioVisual Equipment 

2 weeks prior to face to face meeting 

Task 3 
Provide Audio Recording for each face to face 
meeting 

3 business days after conclusion of each face to face 
meeting provide EPA WA COR with 2 complete 
sets of CD-ROMs 

Task 3 
Provide High Speed Internet Connection for Board 
Members 

As needed for each meeting or each day 

Task 3 
Coordinate and provide teleconference capability 
for each meeting 

As needed for each meeting or each day 

Task 4 
Negotiate hotel contracts for 2011 meetings 

2 months after Work Plan approval 

Task 5 
Prepare and copy materials required for meeting 
(includes but not limited to agenda, Board member 
list, name badges, desk signs, sign-in sheets) 

1-3 days prior to each meeting 

Task 6 
Copy machine delivered to meeting space 

1 day before meeting 

Task 6 
Collect presentations at meetings; make 3 copies 

By the close of the meeting 

Task 7 
Provide onsite transcription services and submit 
meeting transcript in electronic format to the EPA 
WA COR and DFO 

7 business days after meeting 

Task 8 
Draft minutes of meeting to be provided to EPA 
WA COR and DFO 

7 business days after conclusion of each face to face 
meeting 

Task 9 
Submit final list of attendees for the meetings 

5 business days after conclusion of each face to face 
meeting 

Task 9 
Ship Materials left behind to EPA or Board 
Members 

2 business days after conclusion of each face to face 
meeting 

Task 10 
Book flights for Board Members and Consultants 
and Complete Travel Authorizations 

4 weeks prior to meeting 

Task 10 
Complete Travel Vouchers and Reimbursement 
Paperwork 

2 weeks after conclusion of meeting 

Task 11 
Develop Graphics for Meetings and Conferences 

2 weeks prior to meetings or conference for draft 
layout 
1 week prior to meeting or conference for final 
layout 

Task 12 
Exhibit Support 

Assist with exhibit setup on December 5, 
and if needed assist with exhibit tear-down 
on December 8. 
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6. SPECIAL CONDITIONS  

Final products shall be produced by the Contractor upon EPA WA COR's 
approval through written technical direction. The Contractor shall provide all materials 
written under these tasks to the EPA WA COR, as per work assignment, in electronic 
form. Electronic version shall be compatible with the EPA's computer systems and 
software, (i.e.,Microsoft Word). 

7. CONFIDENTIALITY  

Some of the work assigned under the set tasks may be to draft, edit and review 
program and sensitive organizational information that will not be ready for board or 
public distribution. The Contractor shall not discuss the contents of any document with 
anyone not specified as a participant in the documents review process or its preparation. 
The EPA WA COR shall supply the Contractor with a list of individuals involved with 
any documents under the set tasks. 

CONTROLS  

Technical direction for this work assignment is provided by the work assignment 
statement of work, by the work plan developed to implement this work assignment by the 
Contractor (after it has been accepted and approved by the EPA WA COR). Periodic 
meetings between the EPA and Contractor work assignment managers are encouraged to 
discuss any questions that may arise during performance or completion of this work 
assignment. At the EPA WA COR's discretion, these meetings may occur via 
teleconference or video conferences. The Contractor shall document these meetings and 
submit copies of this correspondence to the EPA Project Officer (PO) and EPA WA COR 

The Contractor shall meet with the EPA EPA WA COR to present and discuss the 
work plan for this work assignment before it is approved by the EPA EPA WA COR. 
With the exception of the EPA WA COR and PO, EPA personnel are not authorized to 
provide technical direction to the Contractor. The EPA WA COR may identify one or 
more EPA technical representatives for this work assignment, typically the DFO. 
Interaction between the Contractor and any EPA technical representative(s) designated by 
the EPA WA COR is solely for the purpose of presenting and discussing the information, 
analyses, results, or presentations related to this work assignment. The set interactions do 
not result in direction to the Contractor. 

8. TRAVEL: 

Per the contract clause Local LC-31-08, Approval of Contractor Travel, any non-local 
travel directly chargeable to this work assignment shall be submitted and approved by the 
Project Officer COR prior to the travel. The contractor is expected to travel and stay 
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overnight near the meeting facility when meetings are held at locations outside of the 
Washington, DC metropolitan area, due to the long hours of support required. The first 
scheduled meeting out of town is for the Public Responsibility in Medicine and Research 
(PRIM&R) Advancing Ethical Research Conference to be held December 6-8, 2010 in 
San Diego, CA, the contractor shall provide local onsite logistical support to assist with 
exhibit setup on December 5, and if needed to assist with exhibit tear-down on December 
8. All other meeting dates will be provided via technical direction. 

9. EPA GREEN MEETING REQUIREMENTS 

"When soliciting quotes or offers for meeting and conference services on behalf of 
the EPA, the contractor shall follow the contract EPAAR clause 1552.223-71, EPA 
Green Meetings and conferences. More information about EPA's Green Meetings 
initiative may be found on the intern& at http://www.epa.gov/oppt/greenmeetings  
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1. BACKGROUND  

The Mid-Atlantic is experiencing unprecedented changes that are evident across the landscape. Land 
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management decisions are being made at the local scale but their impacts are having regional 
consequences impacting the condition of air, water, wildlife habitats and ultimately, human health. This 
challenge is evident in the new goals for implementation of the Chesapeake Bay Executive Order 
including habitat recovery and Land Conservation. In addition, Region 3 is facing difficult decisions 
related to extractive industries which have direct impacts on landscape conditions. 

For instance, Mountaintop Mining continues to be a controversial practice in the Southern Appalachian 
Mountain region. Occurring in parts of Kentucky, West Virginia, Virginia, and Tennessee, the tops of 
mountains are removed to expose underlying coal seams, and the remaining mine spoil (mountain tops) 
is deposited in neighboring valleys. Disposal of the spoil has been the main source of controversy 
surrounding mountaintop mining. Legal challenges have been raised regarding violations of the buffer 
zone rule in the Surface Mining and Reclamation Act (SMCRA, 25 U.S.C. § 1201) and the relative roles 
of sections 402 and 404 of the Clean Water Act (CWA, 33 U.S.C. § 1252) for regulating disposal of 
mine spoil in neighboring valleys (Copeland 2005). 

To date, environmental assessments of mountaintop mining have not been comprehensive because they 
have focused too exclusively on aquatic impacts. While much work has been done assessing the 
impacts of Mountaintop mining on aquatic resources, largely missing from the environmental 
assessments of mountaintop mining are the effects of the practice on terrestrial resources, and linkages 
between terrestrial resource degradation and water quality or water shed integrity. 

Over the past twenty years, much work has been conducted equating status and trends in landscape 
pattern to ecosystem health. EPA has long recognized that prudent stewardship of the environment 
dictates monitoring and assessing landscape condition. Unfortunately, little is know about tipping 
points or thresholds in landscape condition beyond which drastic changes occur in ecosystems. Such 
thresholds, when identified could help EPA better assess the impacts of their decisions on landscape 
conditions and ultimately on the ecosystems they support. 

It is in the context of these events that EPA is developing a framework for assessing the cumulative 
effects of extraction activities on landscapes. 

2. PURPOSE 

The overall purpose of this Performance Work Statement (PWS) is to summarize expert consultant 
opinions about the necessaiy components for a framework to assess the cumulative effects of landscape 
change on forest and landscape resources in the Mid-Atlantic. To focus the work we will concentrate on 
mountaintop mining as an important example of landscape change in the Region. An important part of 
this work will include identification of those terrestrial and landscape characteristics that should be 
quantified when assessing ecosystem health and identification of important thresholds in those 
characteristic that decisions makers should consider when determining impacts of landscape change. 
Outputs and outcomes will include a set of recommendations for indicators as well as potential 
thresholds in those landscape indicators that could be used in environmental decision making. 

The work of the contractor will be to hire 3-4 expert consultants per EPA's criteria, to provide a note 
taker for a two day face-to-face meeting between EPA and the expert consultants, and to summarize the 
meeting in a report that will be provided to both EPA and the expert consultants for review and 
comment. 
The work of the expert consultants will be structured in three phases. The first phase will be for all 
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expert consultants to review supplied reading material on mountaintop mining and landscape assessment 
and prepare a one- to two-page synthesis of the material provided. EPA will use the syntheses to 
develop key topical areas. The key topical areas will be vetted with the expert consultants, which will 
be followed by a two-day face-to-face meeting. The face-to-face meeting is the second phase of the 
consultation. The third and final phase is review and comment on the meeting summary report. 

3. SCOPE OF WORK 

This PWS describes EPA's requirements regarding services to be rendered by the Contractor in 
support of ORD's and Region 3's efforts in developing a framework for assessing the cumulative effects 
of mountain top mining and other resource extraction activities on forest and landscape resources in the 
Mid-Atlantic Region and includes scientific expert consultation, pre- and post- meeting support 
services, and the preparation of a document summarizing the meeting findings. EPA will be responsible 
for providing qualifications for expert consultants, providing necessary background materials, providing 
a location for the consultation meeting and ultimately publishing the consultation results. Described 
below are the major tasks to be performed by the Contractor for this PWS. 

4. TASKS 

Task 4.1: Expert Consultants 

The Contractor shall finalize the list of expert consultants. Once expert consultants have been 
secured, EPA will provide to the Contractor all information and guidance in writing necessary to 
proceed with remaining tasks. 

The Expert Consultants should meet the following criteria: 

Expert #1  

Expert #1 will have a PhD with 15 or more years experience in forest restoration on mine disturbed 
land in the Appalachian region. The expert will be familiar with all mining practices in the region 
and how the different practices affect forest restoration. The expert will be able to demonstrate 
practical experience in forest reclamation of mine disturbed lands, and he or she will be familiar 
with the Appalachian Reforestation Research Initiative (http://arri.osmre.gov ). 

Expert #2 

Expert #2 will have a PhD with 15 or more years experience with landscape dynamics in forested 
regions. Expert #2 will be able to demonstrate experience in broad-scale modeling of forest 
dynamics due to disturbance and other factors, understand, interpret and forecast the legacy affects 
of disturbance on future forest dynamics. Expert #2 will have experience in developing, 
interpreting, and communicating the importance of forest type diversity at broad spatial scales. 

Expert #3  
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Southern Appalachian region is recognized as a sentinel of temperate forest biological diversity. 
Expert #3 will have a PhD with 15 or more years experience in documenting, and interpreting the 
relationships between the biological diversity of the southern Appalachians and the forests that 
provide such diversity. He or she will be familiar with the numerous threaten, endangered, and rare 
species that inhabit the area and their relationship to their forested environment. The expert will be 
familiar with the Southern Appalachian Man and the Biosphere (SAMAB) project, the Southern 
Appalachian Forest Coalition (SAFC), and the Encyclopedia of Southern Appalachian Forest 
Ecosystems. 

Task 4.2 Preparing for Consultation Meeting 

EPA shall provide Expert Consultants with approximately 4-6 scientific articles. The Expert 
Consultants shall review provided reading materials and prepare a one — two page synthesis from 
the perspective of their expertise at least one week prior to the consultation meeting. EPA will use 
these syntheses to develop an agenda for a two-day meeting with the Expert Consultants. 

Task 4.3 During-Meeting Responsibilities  

EPA will identify and provide a location for a two-day meeting with Expert Consultants. EPA will 
also provide a facilitator for the meeting. The Contractor shall provide a laptop and note-taking 
services for the meeting. For planning purposes, assume the meeting will take place January 12-13, 
2011 in Philadelphia, PA (EPA Region 3). 

Task 4.4 Post Meeting Responsibilities 

Contractor shall provide summary notes of the consultation meeting within 20 calendar days of the 
meeting. The contractor shall coordinate completion of draft and final versions of the meeting 
summary between EPA and expert consultants. Expert consultants shall work with EPA to finalize 
the summary of the meeting. 

5. SUMMARY OF DELIVERABLES 

1. The contractor shall provide 3 expert consultants based on descriptions provided by EPA. The 
contractor shall share the consultant's qualifications with EPA in order to assure that the 
consultants meet EPA's stated criteria. 

2. The contractor shall take notes for the two day meeting. 
3. The contractor shall provide a meeting summary within 20 calendar days of meeting. 
4. The contractor shall coordinate the comment and review process for the draft and final versions 

of the meeting summary. The comment and review process will include both EPA and the 
expert consultants. 

5. Expert Consultants shall review EPA provided reading materials (approximately 4-6 papers) and 
prepare a one — two page synthesis from the perspective of their expertise within 20 calendar 
days of receiving these materials. 

6. Expert Consultants shall participate in two-day meeting 
7. Expert Consultants shall work with EPA to finalize the meeting summary. 



6. TRAVEL 

The contractor shall provide a note taker for the two-day meeting. The location of the meeting will 
be confirmed by the EPA WA COR via written technical direction. 

7. CONFIDENTIALITY 

Some of the work assigned under this task will be to draft, edit and review programs and sensitive 
organizational information, e.g., material related to the President's Budget that will not be ready for 
broad or public distribution. The Contractor shall not discuss the contents of any document with 
anyone not specified as a participant in the documents review process or its preparation. 

8. MANAGEMENT CONTROLS 

Technical direction for this wok assignment is provided by the work assignment PWS, by the work plan 
developed to implement this work assignment by the Contractor (after it has been accepted and 
approved by the EPA Work Assignment COR) and by the Contractor's designated management 
representatives. Periodic meetings between the EPA, Contractor and work assignment managers are 
encouraged to discuss any questions that may arise during the performance or completion of this work 
assignment. At the EPA WA COR's discretion, these meetings may occur via teleconference or video 
conferences. The Contractor shall document these meetings and submit copies of this correspondence to 
the EPA WA COR. 

The EPA WA COR may identify one or more EPA technical representatives for this work assignment. 
Interaction between the contractor and any EPA technical representative(s) designated by the EPA WA 
COR is solely for the purpose of presenting and discussing the information, analyses, results, or 
presentations related to this work assignment. The interaction will be technical communication vice 
technical direction. Per the technical direction clause EPAAR 1552.237-71 of the contract, the EPA PO 
COR and the EPA WA COR or alternate EPA WA COR are the only representatives of the CO 
authorized to provide technical direction. 

Per the technical direction clause, the CO and PO will be provided with copies of all technical direction. 

9. WORK ASSIGNMENT DURATION AND LEVEL OF EFFORT  

The duration of this work assignment is from date of issuance through March 31, 2011. 
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